









Project Title: RINT DALMIA



**SCHEDULE OF OPENINGS**

Sl. No.	Size	Material	Remarks
1	1.2 M X 2.1 M	Cast Iron	External door
2	0.9 M X 2.1 M	Cast Iron	Internal door
3	0.76 M X 0.9 M	Cast Iron	Window
4	0.76 M X 0.9 M	Cast Iron	Window
5	0.9 M X 2.1 M	Cast Iron	External door
6	0.9 M X 2.1 M	Cast Iron	External door



**GENERAL SPECIFICATION**

**FOUNDATION:** REINFORCED CONCRETE CASTER DESIGN. R.C. COLUMNS AND BEAM AS PER STRUCTURAL DESIGN. RC ON THE EXTERNAL WALL & ON THE PARTITION WALL.

**SUPER STRUCTURE:** R.C. COLUMNS AND BEAM AS PER STRUCTURAL DESIGN. RC ON THE EXTERNAL WALL & ON THE PARTITION WALL. IN CONCRETE MASONRY. R.C. ROOF SLAB AS PER STRUCTURAL DESIGN.

**FLOOR:** 4/8" FLOORING ON R.C. BED ALL OVER FLOOR.

**INTERNAL FINISH:** WHITE WASHING OVER CEMENT PLASTER.

**SANITARY:** VITRIFIED CHINA SANITARY WARE. ALL PIPE WATER TIGHT.

**DOORS & WINDOWS:** AS PER SPECIFICATION. STAINLESS STEEL ROOF SHEET AS COVERED BY SPECIFICATION.

**PROPOSED RESIDENTIAL BUILDING FOR:**  
RINT DALMIA SO BHAY KUAR DALMIA  
PLOT NO. : 292  
KHATA NO. : 39  
P.S. : SERAIKELA  
THANA NO. : 296  
MAUZA : SERAIKELLA  
WARD NO. : 01(OLD 09)  
HOLDING NO. : 001000440000M0  
DISTRICT : SERAIKELLA KHARSAWAN

ALL FLOOR PLAN SECTION & ELEVATION DRG.

SIGNATURE OF ARCHITECT / ENGINEER  
SCALE : 1:100, 1:100 SHEET NO.-1 OF 1

SIGNATURE OF OWNER

APPROVED AUTHORITY

Sl. No.	Particulars	Quantity	Rate	Amount
1	Excavation	100	100	10000
2	Foundation	200	200	40000
3	Super Structure	300	300	90000
4	Flooring	400	400	160000
5	Internal Finish	500	500	250000
6	Sanitary	600	600	360000
7	Doors & Windows	700	700	490000
8	Roofing	800	800	640000
9	Water Supply	900	900	810000
10	Drainage	1000	1000	1000000
11	Electrical	1100	1100	1210000
12	Contingency	1200	1200	1440000
13	Professional Fee	1300	1300	1690000
14	Other	1400	1400	1960000
15	Total	15000	15000	15000000

**COLOR INDEX**

Red	Foundation
Green	Super Structure
Blue	Flooring
Yellow	Internal Finish
Purple	Sanitary
Brown	Doors & Windows
Pink	Roofing
Light Blue	Water Supply
Light Green	Drainage
Light Yellow	Electrical
Light Purple	Other

**FOR & Termination Details (Table 40-1)**

Sl. No.	Particulars	Quantity	Rate	Amount
1	Excavation	100	100	10000
2	Foundation	200	200	40000
3	Super Structure	300	300	90000
4	Flooring	400	400	160000
5	Internal Finish	500	500	250000
6	Sanitary	600	600	360000
7	Doors & Windows	700	700	490000
8	Roofing	800	800	640000
9	Water Supply	900	900	810000
10	Drainage	1000	1000	1000000
11	Electrical	1100	1100	1210000
12	Contingency	1200	1200	1440000
13	Professional Fee	1300	1300	1690000
14	Other	1400	1400	1960000
15	Total	15000	15000	15000000

**Building A (RESIDENTIAL)**

Sl. No.	Particulars	Quantity	Rate	Amount
1	Excavation	100	100	10000
2	Foundation	200	200	40000
3	Super Structure	300	300	90000
4	Flooring	400	400	160000
5	Internal Finish	500	500	250000
6	Sanitary	600	600	360000
7	Doors & Windows	700	700	490000
8	Roofing	800	800	640000
9	Water Supply	900	900	810000
10	Drainage	1000	1000	1000000
11	Electrical	1100	1100	1210000
12	Contingency	1200	1200	1440000
13	Professional Fee	1300	1300	1690000
14	Other	1400	1400	1960000
15	Total	15000	15000	15000000

**SCHEDULE OF JOINERY**

Sl. No.	Particulars	Quantity	Rate	Amount
1	Excavation	100	100	10000
2	Foundation	200	200	40000
3	Super Structure	300	300	90000
4	Flooring	400	400	160000
5	Internal Finish	500	500	250000
6	Sanitary	600	600	360000
7	Doors & Windows	700	700	490000
8	Roofing	800	800	640000
9	Water Supply	900	900	810000
10	Drainage	1000	1000	1000000
11	Electrical	1100	1100	1210000
12	Contingency	1200	1200	1440000
13	Professional Fee	1300	1300	1690000
14	Other	1400	1400	1960000
15	Total	15000	15000	15000000

**USERS Table A (RESIDENTIAL)**

Sl. No.	Particulars	Quantity	Rate	Amount
1	Excavation	100	100	10000
2	Foundation	200	200	40000
3	Super Structure	300	300	90000
4	Flooring	400	400	160000
5	Internal Finish	500	500	250000
6	Sanitary	600	600	360000
7	Doors & Windows	700	700	490000
8	Roofing	800	800	640000
9	Water Supply	900	900	810000
10	Drainage	1000	1000	1000000
11	Electrical	1100	1100	1210000
12	Contingency	1200	1200	1440000
13	Professional Fee	1300	1300	1690000
14	Other	1400	1400	1960000
15	Total	15000	15000	15000000

