



BRIEF SPECIFICATION

FOUNDATION - R.C.C. (1:1.5:7) Column footing Foundation.
 ROOFING - 125mm R.C.C. (1:1.5:7) slab raised 200mm above level.
 EXTERIOR - 12.5mm Putting, 15mm plaster over 20mm brickwork.
 SCAFFOLD STRUCTURE - standard TDS.
 SLAB REIN. STEEL & BENTL - All R.C.C. with 1:1.5:7.
 PAINTING - Color wash & waterproofing as per specification.
 FINISHING - As per specification.

SCHEDULE

Sl. No.	Description	Quantity	Unit	Rate	Amount
01	1.07.7.213	1	M ²	123.122	123.122
02	0.97.2.13	1	M ²	151.122	151.122
03	0.27.2.13	1	M ²	101.122	101.122
04	0.17.2.13	1	M ²	51.122	51.122
05	0.07.2.13	1	M ²	1.122	1.122
06	0.02.2.13	1	M ²	1.122	1.122
07	0.01.2.13	1	M ²	1.122	1.122
08	0.00.2.13	1	M ²	1.122	1.122
09	0.00.0.13	1	M ²	1.122	1.122
10	0.00.0.0	1	M ²	1.122	1.122

TITLE OF DRAWING

PROPOSED COMPLETION DATE - 30/09/2024
 PREPARED BY - ARCHITECT
 CHECKED BY - ARCHITECT
 DATE - 24/09/2024
 DRAWING NO. - 24/09/2024 - 1250 - PLOT NO. 772/NEW - 733 - IN THE RESERVE OF

SIG. OF OWNER

SIG. OF ENGINEER

HAPPY HOME DESIGNER & CONSTRUCTION CENTER
 HIRAPUR, DHANBAD
 Mob No. 9435515218, 9435515219

Material List

Sl. No.	Material Name	Quantity	Unit	Remarks
01	Concrete	1000	M ³	
02	Steel	200	kg	
03	Brick	50000	No.	
04	Plaster	1000	M ²	
05	Paint	100	kg	
06	Waterproofing	100	M ²	
07	Reinforcement	100	M ²	
08	Formwork	100	M ²	
09	Labour	100	Man-Days	
10	Transportation	100	M ²	
11	Utilities	100	M ²	
12	Site Preparation	100	M ²	
13	Foundation	100	M ²	
14	Walls	100	M ²	
15	Roofing	100	M ²	
16	Interior	100	M ²	
17	Exterior	100	M ²	
18	Sanitary	100	M ²	
19	Electrical	100	M ²	
20	Water Supply	100	M ²	
21	Drainage	100	M ²	
22	Landscaping	100	M ²	
23	Final Finishes	100	M ²	
24	Handover	100	M ²	

Sl. No.	Material Name	Quantity	Unit	Remarks
01	Concrete	1000	M ³	
02	Steel	200	kg	
03	Brick	50000	No.	
04	Plaster	1000	M ²	
05	Paint	100	kg	
06	Waterproofing	100	M ²	
07	Reinforcement	100	M ²	
08	Formwork	100	M ²	
09	Labour	100	Man-Days	
10	Transportation	100	M ²	
11	Utilities	100	M ²	
12	Site Preparation	100	M ²	
13	Foundation	100	M ²	
14	Walls	100	M ²	
15	Roofing	100	M ²	
16	Interior	100	M ²	
17	Exterior	100	M ²	
18	Sanitary	100	M ²	
19	Electrical	100	M ²	
20	Water Supply	100	M ²	
21	Drainage	100	M ²	
22	Landscaping	100	M ²	
23	Final Finishes	100	M ²	
24	Handover	100	M ²	