







Project Title: SMT. ITU ACHARYA



FOR MADA USE



**TITLE OF DRAWING**

PROPOSED PLAN FOR, SMT. ITU ACHARYA D/O LATE RAM RANJAN ACHARYA, W/O ALOK ROY, AT PRESENT RESTING AT QRS NO. 18/57, SAHIBPUR, PO SINDRI, PS. SINDRI, DIST. BHANBAD (THARKHAND) FOR RESIDENTIAL BUILDING AT OLD KHATA NO-11, NEW KHATA NO-82, OLD C.S.PLOT NO-2460, NEW C.S. PLOT NO-1166, AREA - 3.61 DEGIMAL SITUATED AT MAUZA NO. 43 MAUZA AMVAL (AL-LAMP), DISTRICT-DHARBAD (THARKHAND)

**BRIEF SPECIFICATION**

FOUNDATION..... CEMENT CONCRETE (1:3:6)  
 FOOTING..... R.C.C. (1:3:6)  
 BRICK WORK IN FOUNDATION & SUPERSTRUCTURE  
 FIRST CLASS BRICK WORK IN CEMENT MORTAR (1:4)  
 D.P.C..... 1" D.P.C. IN CEMENT CONCRETE (1:2:4)  
 COLUMNS..... R.C.C. (1:3:6)  
 BEAM..... R.C.C. (1:3:6)  
 FLOOR..... 2" F.S. OVER 3" F.C.C.  
 ROOF..... 4" THK. R.C.C. ROOF (1:3:6)  
 LINTEL..... 4" THK. R.C.C. LINTEL (1:3:6)  
 STAIRS..... RESE - 6" TRAD - 10"  
 DOORS..... D-3'3"X7'0" (D)-3'0"X7'0" (D)-3'0"X7'0"  
 WINDOWS..... W-5'0"X4'0", W1-4'0"X4'0", W2-6'0"X4'0"  
 VENTS..... V-2'0"X2'0"

**SCHEDULE**





D-3'-6" X 7'-0"      W-4'-0" X 4'-0"  
 D1-3'-0" X 7'-0"    W1-3'-0" X 4'-0"  
 D2-2'-9" X 7'-0"    V-2'-0" X 2'-0"

**DETAILS OF AREA**

LAND AREA : 1575 Sft.  
 GROUND FLOOR AREA : 960.75 Sft.  
 FIRST FLOOR AREA : 960.75 Sft.  
 COVERED AREA : 1921.50 Sft.  
 % OF PLINTH AREA : 61.0%  
 F.A.R : 1.22

SIGN. OF OWNER

SIGN. OF ARCHITECT



NO.	REVISIONS	DATE	BY	FOR
1	ISSUED FOR PERMIT	15/05/2024	...	...
2	FOR APPROVAL	15/05/2024	...	...
3	FOR APPROVAL	15/05/2024	...	...
4	FOR APPROVAL	15/05/2024	...	...
5	FOR APPROVAL	15/05/2024	...	...
6	FOR APPROVAL	15/05/2024	...	...
7	FOR APPROVAL	15/05/2024	...	...
8	FOR APPROVAL	15/05/2024	...	...
9	FOR APPROVAL	15/05/2024	...	...
10	FOR APPROVAL	15/05/2024	...	...
11	FOR APPROVAL	15/05/2024	...	...
12	FOR APPROVAL	15/05/2024	...	...
13	FOR APPROVAL	15/05/2024	...	...
14	FOR APPROVAL	15/05/2024	...	...
15	FOR APPROVAL	15/05/2024	...	...
16	FOR APPROVAL	15/05/2024	...	...
17	FOR APPROVAL	15/05/2024	...	...
18	FOR APPROVAL	15/05/2024	...	...
19	FOR APPROVAL	15/05/2024	...	...
20	FOR APPROVAL	15/05/2024	...	...
21	FOR APPROVAL	15/05/2024	...	...
22	FOR APPROVAL	15/05/2024	...	...
23	FOR APPROVAL	15/05/2024	...	...
24	FOR APPROVAL	15/05/2024	...	...
25	FOR APPROVAL	15/05/2024	...	...
26	FOR APPROVAL	15/05/2024	...	...
27	FOR APPROVAL	15/05/2024	...	...
28	FOR APPROVAL	15/05/2024	...	...
29	FOR APPROVAL	15/05/2024	...	...
30	FOR APPROVAL	15/05/2024	...	...
31	FOR APPROVAL	15/05/2024	...	...
32	FOR APPROVAL	15/05/2024	...	...
33	FOR APPROVAL	15/05/2024	...	...
34	FOR APPROVAL	15/05/2024	...	...
35	FOR APPROVAL	15/05/2024	...	...
36	FOR APPROVAL	15/05/2024	...	...
37	FOR APPROVAL	15/05/2024	...	...
38	FOR APPROVAL	15/05/2024	...	...
39	FOR APPROVAL	15/05/2024	...	...
40	FOR APPROVAL	15/05/2024	...	...
41	FOR APPROVAL	15/05/2024	...	...
42	FOR APPROVAL	15/05/2024	...	...
43	FOR APPROVAL	15/05/2024	...	...
44	FOR APPROVAL	15/05/2024	...	...
45	FOR APPROVAL	15/05/2024	...	...
46	FOR APPROVAL	15/05/2024	...	...
47	FOR APPROVAL	15/05/2024	...	...
48	FOR APPROVAL	15/05/2024	...	...
49	FOR APPROVAL	15/05/2024	...	...
50	FOR APPROVAL	15/05/2024	...	...

Building A (ITU)

NO.	REVISIONS	DATE	BY	FOR
1	ISSUED FOR PERMIT	15/05/2024	...	...
2	FOR APPROVAL	15/05/2024	...	...
3	FOR APPROVAL	15/05/2024	...	...
4	FOR APPROVAL	15/05/2024	...	...
5	FOR APPROVAL	15/05/2024	...	...
6	FOR APPROVAL	15/05/2024	...	...
7	FOR APPROVAL	15/05/2024	...	...
8	FOR APPROVAL	15/05/2024	...	...
9	FOR APPROVAL	15/05/2024	...	...
10	FOR APPROVAL	15/05/2024	...	...
11	FOR APPROVAL	15/05/2024	...	...
12	FOR APPROVAL	15/05/2024	...	...
13	FOR APPROVAL	15/05/2024	...	...
14	FOR APPROVAL	15/05/2024	...	...
15	FOR APPROVAL	15/05/2024	...	...
16	FOR APPROVAL	15/05/2024	...	...
17	FOR APPROVAL	15/05/2024	...	...
18	FOR APPROVAL	15/05/2024	...	...
19	FOR APPROVAL	15/05/2024	...	...
20	FOR APPROVAL	15/05/2024	...	...
21	FOR APPROVAL	15/05/2024	...	...
22	FOR APPROVAL	15/05/2024	...	...
23	FOR APPROVAL	15/05/2024	...	...
24	FOR APPROVAL	15/05/2024	...	...
25	FOR APPROVAL	15/05/2024	...	...
26	FOR APPROVAL	15/05/2024	...	...
27	FOR APPROVAL	15/05/2024	...	...
28	FOR APPROVAL	15/05/2024	...	...
29	FOR APPROVAL	15/05/2024	...	...
30	FOR APPROVAL	15/05/2024	...	...
31	FOR APPROVAL	15/05/2024	...	...
32	FOR APPROVAL	15/05/2024	...	...
33	FOR APPROVAL	15/05/2024	...	...
34	FOR APPROVAL	15/05/2024	...	...
35	FOR APPROVAL	15/05/2024	...	...
36	FOR APPROVAL	15/05/2024	...	...
37	FOR APPROVAL	15/05/2024	...	...
38	FOR APPROVAL	15/05/2024	...	...
39	FOR APPROVAL	15/05/2024	...	...
40	FOR APPROVAL	15/05/2024	...	...
41	FOR APPROVAL	15/05/2024	...	...
42	FOR APPROVAL	15/05/2024	...	...
43	FOR APPROVAL	15/05/2024	...	...
44	FOR APPROVAL	15/05/2024	...	...
45	FOR APPROVAL	15/05/2024	...	...
46	FOR APPROVAL	15/05/2024	...	...
47	FOR APPROVAL	15/05/2024	...	...
48	FOR APPROVAL	15/05/2024	...	...
49	FOR APPROVAL	15/05/2024	...	...
50	FOR APPROVAL	15/05/2024	...	...